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Preface
These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.
The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.
The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.
Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.
Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:
a.

All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b.

Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

c.

This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d.

The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.
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e.

Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and III (General
Conditions of Contract), respectively.

f.

For guidelines on the use of Bidding Forms and the procurement of ForeignAssisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms
ABC – Approved Budget for the Contract.
ARCC – Allowable Range of Contract Cost.
BAC – Bids and Awards Committee.
Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])
Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])
Bidding Documents – The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])
BIR – Bureau of Internal Revenue.
BSP – Bangko Sentral ng Pilipinas.
CDA – Cooperative Development Authority.
Consulting Services – Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])
Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.
Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.
CPI – Consumer Price Index.
DOLE – Department of Labor and Employment.
5

DTI – Department of Trade and Industry.
Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).
GFI – Government Financial Institution.
GOCC – Government-owned and/or –controlled corporation.
Goods – Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])
GOP – Government of the Philippines.
Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])
LGUs – Local Government Units.
NFCC – Net Financial Contracting Capacity.
NGA – National Government Agency.
PCAB – Philippine Contractors Accreditation Board.
PhilGEPS - Philippine Government Electronic Procurement System.
Procurement Project – refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)
PSA – Philippine Statistics Authority.
SEC – Securities and Exchange Commission.
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SLCC – Single Largest Completed Contract.
UN – United Nations.
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Section I. Invitation to Bid
Notes on the Invitation to Bid
The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.
Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:
a.

The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b.

The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c.

The deadline for the submission and receipt of bids; and

d.

Any important bid evaluation criteria.

The IB should be incorporated into the Bidding Documents. The information contained in
the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.
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Invitation to Bid for the Establishment of IP Farmers’
Field Schools for Environmental Conservation
1. The Davao del Sur State College through the FY 2022 General Appropriations Act
intends to apply the sum of P10, 000, 000.00 for the Establishment of IP Farmers’
Field Schools for Environmental Conservation. The amount of Seven Million
Pesos (Php 7,000,000.00) being the Approved Budget for the Contract (ABC) to
payments under the contract for the Construction of IP Farmers’ Field Schools for
Environmental Conservation / DSSCPSU 2022-01-004. Bids received in excess of
the ABC shall be automatically rejected at bid opening.

2.

The Davao del Sur State College now invites bids for the above Procurement Project.
Completion of the Works is required 273 calendar days upon receipt of the NTP.
Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section II
(Instructions to Bidders).

3.

Bidding will be conducted through open competitive bidding procedures using nondiscretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4.

Interested bidders may obtain further information from Davao del Sur State College and
inspect the Bidding Documents at the address given below from 08:00 A.M to 05:00
P.M (Monday to Friday) except holidays.

5.

A complete set of Bidding Documents may be acquired by interested bidders on
January 25 to February 15, 2022 from given address and website/s below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Ten Thousand Pesos (Php
10,000.00).
It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.
Bidders shall pay the applicable fee for the Bidding Documents not later than the
submission of their bids in any of the following payments options:
•
•

Over-the-counter payment at DSSC-Cashier’s office, Brgy. Matti, Digos City,
Davao del Sur;
Over-the-counter deposit at Land Bank of the Philippines (LBP) Account No. –
0332-1103-65.
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Prior to payment, bidders are advised to coordinate first with the BAC Chairperson,
Engr. EDUARDO F. AQUINO, through mobile phone at (+63)948 270 7001 for the
issuance of the “Payment Order” and instructions.
6.

The Davao del Sur State College will hold a Pre-Bid Conference on February 03,
2022 (01:00 P.M.) at Davao del Sur State College, Brgy. Matti, Digos City, Davao
del Sur, which shall be open only to all interested parties who have purchased the
Bidding Documents but limited to one (1) physically present representative per bidder
only. The Pre-bid Conference is likewise accessible online via Zoom.

7.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before February 15, 2022 (01:00 P.M.). Late
bids shall not be accepted.

8.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9.

Bid opening shall be on February 15, 2022 (01:00 P.M.) at Davao del Sur State
College, Brgy. Matti, Digos City, Davao del Sur, which shall be accessible also online
via Zoom.
Bids will be opened in the presence of the bidders’ representatives who choose to attend
at the address below. Only one (1) representative of the Bidder shall be allowed to
physically attend in the opening of bids. Late bids shall not be accepted.

10. The Davao del Sur State College reserves the right to reject any and all bids, declare
a failure of bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the
affected bidder or bidders.

11. For further information, please refer to:
EDUARDO F. AQUINO, MS
Chairperson, Bids and Awards Committee
Brgy. Matti, Digos City, Davao del Sur
Mobile No. (+63)948 270 7001
E-mail Address: psu@dssc.edu.ph

EDUARDO F. AQUINO, MS
Chairperson, Bids and Awards Committee
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Section II. Instructions to Bidders
Notes on the Instructions to Bidders
This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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1.

Scope of Bid
The Procuring Entity, Davao del Sur State College invites Bids for the
“Establishment of IP Farmers’ Field Schools for Environmental Conservation”
with Project Identification Number DSSC PSU 2022-01-004.
The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

2.

Funding Information
2.1.

The GOP through the source of funding as indicated below for 2022 in the
amount of Seven Million Pesos (Php 7,000,000.00).

2.2.

The source of funding is:
a. NGA, General Appropriations Act or Special Appropriations.

3.

Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.
Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

4.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.
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5.

Eligible Bidders
5.1.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.
A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

6.

5.3.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

7.

Subcontracts
7.1.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.
The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

7.1.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

7.2.

[If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
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comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.
7.3.

8.

Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference
The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

9.

Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

10.

Documents Comprising
Components

the

Bid:

Eligibility

and

Technical

10.1.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.
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10.5.

11.

12.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component
11.1.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids
Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

13.

Bid Prices
All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

14.

Bid and Payment Currencies
14.1.

Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.

Payment of the contract price shall be made in:
a. Philippine Pesos.

15.

Bid Security
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16.

15.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.

The Bid and bid security shall be valid until 120 days from the opening of bids.
Any bid not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.
The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.
If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

17.

Deadline for Submission of Bids
The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

18.

Opening and Preliminary Examination of Bids
18.1.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.
In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2.

19.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids
19.1.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
16

simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.
19.3.

20.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

21.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section III. Bid Data Sheet
Notes on the Bid Data Sheet (BDS)
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.
This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.
The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:
a.

Information that specifies and complements provisions of the ITB must be
incorporated.

b.

Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

18

Bid Data Sheet
ITB Clause
5.2

7.1
10.1

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Construction of IP Farmers’ Field Schools for Environmental
Conservation
Sub-contracting is not allowed.
The following documents shall be part of the Technical Documents under
Technical Component Envelope:
1. Attachment for Ongoing Government and Private Contracts such as Notice
of Award and/or Contract, Purchase Order and Delivery receipt or Sales
Invoice.
2. The statement of the Bidder’s SLCC shall be supported by the Notice of
Award and/or Notice to Proceed, Project Owner’s Certificate of Final
Acceptance issued by the Owner other than the Contractor or the Constructors
Performance Evaluation System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an equivalent
document shall be submitted
3. Duly Signed Manpower Utilization Schedule
4. Duly Signed Key Personnel Certificate / Contract of Employment
5. Duly Signed Key Personnel Bio-Data with PRC License/ Accreditation &
Latest Professional Tax Receipt (PTR)

10.3

10.4

6. Certificate of Site Inspection
Prospective Bidder should possess a valid PCAB license minimum category
requirement category for this Project is license category C & D or size range
Small B
The key personnel must meet the required minimum years of experience set
below:
FOR DESIGN PERSONNEL
A. Design Architect
- The Design Architect must be duly-licensed with at least ten (5)

years of experience in the design of residential, academic or
institutional facilities, and shall preferably be knowledgeable in the
application of Green Design Technology in school construction.
B. Structural Engineer

-

The Structural Engineer must be a duly-licensed Civil Engineer with
at least ten (5) years of experience in structural design and shall
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preferably be knowledgeable in the application of Green Design
Technology in school construction.
C. Electrical Engineer
-

The Electrical Engineer must be a registered Professional Electrical
Engineer with at least ten (5) years of experience in the design of
lighting, power distribution and preferably knowledgeable in
developments in emergent efficient lighting technologies and
energy management.

D. Sanitary Engineer

-

The Sanitary Engineer must be duly-licensed with at least ten (5)
years of experience in the design of building water supply and
distribution, plumbing, and preferably knowledgeable in waste
water management/treatment, and emergent, alternative effluent
collection and treatment systems, and DENR AO 08 s. 2016 (DAO
92-29 “Hazardous Waste Management).

CONSTRUCTION PERSONNEL

1. Project Engineer/ Architect
-

The Project Engineer/Architect shall be a licensed architect or engineer
with at least ten (5) years of experience in similar and comparable
projects and shall preferably be knowledgeable in the application of rapid
construction technologies.
2. Electrical Engineer
-

The Electrical Engineer must be a registered Professional Electrical
Engineer with at least ten (5) years of experience in the design of lighting,
power distribution and preferably knowledgeable in developments in
emergent efficient lighting technologies and energy management.
3. Sanitary Engineer
-

The Sanitary Engineer must be duly-licensed with at least ten (5) years of
experience in similar and comparable projects in the installation of
building water supply and distribution, plumbing.
4. Safety Officer

i. The safety officer must be an accredited safety practitioner by the
Department of Labor and Employment (DOLE) and has undergone the prescribed
40-hour Construction Safety and Health Training (COSH).

10.5

The minimum major equipment requirements are the following:
Number of Units
(of at least)
1

Equipment
Excavator equipment
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1-bagger Cement Mixer

1

Cut-off Machine

1

Drill Machine

1

Grinder Machine

1

Vibrator Machine

1
1

Welding Machine

1

Compactor Machine (Roller)
15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
a.
The amount of not less than One Hundred Forty Thousand Pesos [two
percent (2%) of ABC], if bid security is in cash, cashier’s/manager’s
check, bank draft/guarantee or irrevocable letter of credit;
b.
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The amount of not less than Three Hundred Fifty Thousand Pesos
[five percent (5%) of ABC] if bid security is in Surety Bond.
a. Latest and updated Tax Clearance
b. Latest and updated PhilGEPS Platinum Membership Certificate
c. Bidders must submit latest and updated tax returns filed through the Electronic
Filing and Payments System (EFPS).
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Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and Scurve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
Notes on the General Conditions of Contract
The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.
Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.
Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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1.

Scope of Contract
This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

2.

Sectional Completion of Works
If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

3.

Possession of Site
3.1

3.2

4.

The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.
If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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5.

6.

Performance Security
5.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.

The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

7.

8.

Warranty
7.1.

In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.

The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

9.

Termination for Other Causes
Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

10.

Dayworks
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

11.

Program of Work
11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.
11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

12.

Instructions, Inspections and Audits
The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

13.

Advance Payment
The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

14.

Progress Payments
The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

15.

Operating and Maintenance Manuals
15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
Notes on the Special Conditions of Contract
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:
a. Information that complements provisions of the GCC must be incorporated.
b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.
However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract
GCC Clause
2
4.1
6
7.2

10
11.1

11.2
13
14

Not Applicable
The Procuring Entity shall give possession of all parts of the Site to the
Contractor Upon receipt of Notice to Proceed.
The site investigation reports are:
NONE
In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and other
similar permanent structures: Five (5) years.
a. Dayworks are applicable at the rate shown in the Contractor’s original
Bid.
The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 5 calendar days of delivery of the Notice
of Award.
The amount to be withheld for late submission of an updated Program of
Work is P 5,000.00.
The amount of the advance payment is fifteen (15%) percent of the
Contract Price upon approval of the Notice to Proceed.
Materials and equipment delivered on the site but completely put in
place shall be included for payment.
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Section VI. Performance Specifications and
Parameters
Notes on Specifications
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.
Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.
There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.
Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.
Sample Clause: Equivalency of Standards and Codes
Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
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national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.
These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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PARAMETERS ON THE
CONSTRUCTION OF IP
FARMERS’ FIELD
SCHOOL FOR
ENVIRONMENTAL
CONSERVATION
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Section VI. Performance Specifications and Parameters

I.

Background and Objective

In 2017, two separate house bills were passed the reason why this two-year old college
was given birth. The creation of this college coupled with the experience of calamity brought
about by series of tremors as well as the COVID 19 pandemic has sat the need for the
institution to adapt to the new normal. While the Davao del Sur State College (DSSC) is in its
infancy stage, it poses a huge challenge of realizing its vision amidst the tests of times.

The College per Republic Act 11220 is mandated to primarily provide advance
instruction and professional training in education, agriculture, engineering and technology,
agribusiness, information technology and other related fields of study. It shall also undertake
research, extension services, and production activities in support to the socioeconomic
development of Davao del Sur and provide progressive leadership in its areas of
specialization.

In 1989, SPAMAST as the mother college of Davao del Sur State College, through the
initiative of the second president - Dr. Francisco C. Ladaga, Sr has acquired a total of 17.5
hectares for laboratory and instruction in different locations through acquisition and
donations from private and the Provincial Local Government Unit (PLGU) of Davao del Sur.
This started the addition of the new campus which is the Digos Campus.

Six (6) years later, in 1995, an additional 28-hectare land in Matanao, Davao del Sur
was possessed intended for production, research and extension services to create a
significant niche in the agricultural development of the province.

As the academic offerings grew, SPAMAST in 2000, repositioned itself by reorganizing
the campuses into colleges which renamed Digos Campus became the College of Agricultural
Sciences (CAS) with laboratory and production site in Matanao.

In 2006, three (3) programs such as the Bachelor in Agri-Business, Bachelor in
Agricultural Technology and secondary teacher education received first level accreditation
status in Digos Campus. Emerged during this time the offering of new programs like the
Bachelor of Science in Information Technology and short-term courses with TESDA.
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In 2017, a bill was filed by Congresswoman Lorna B. Bandigan for the removal of
SPAMAST-Digos Campus from the SPAMAST-Malita, and to have a better set-up for Digos
Campus in the possible removal, a separate bill was filed by Congresswoman Mercedes C.
Cagas of Davao del Sur, converting SPAMAST- Digos Campus to Davao del Sur State College.
Finally, on February 21, 2019, by virtue of the President of the Philippines, Rodrigo Roa
Duterte, the law entitled “An Act Separating the Southern Philippines Agri-Business and
Marine and Aquatic School of Technology (SPAMAST) – Digos Campus in the City of Digos,
Davao del Sur from the SPAMAST in the Municipality of Malita, Davao Occidental, and
Converting it into a State College to be Known as the Davao del Sur State College and
Appropriating Funds Therefor” was signed as Republic Act 11220.
Having complied with all the requirements, the conversion of the college was
approved by the Commission on Higher Education (CHED) en banc through Resolution No.
494-2019, on August 13, 2019.
Dr. Maricar Casquejo, the Regional Director of the CHED Region XI was designated as
the officer In-charge of DSSC from December 12, 2019 to September 27, 2020.
On September 28, 2020, after an extensive search process, the DSSC Board of Trustees
approved the appointment of Dr. Augie E. Fuentes as the first president of the institution.

Offering of Programs
Davao del Sur State College (DSSC) which envisions to become an “internationallyrecognized quality driven state institution of higher learning”, will pursue excellence in all its
actions providing a safe place for its learners to hone their potentials to innovate and create
meaningful learning experiences. Part of this is putting up of facilities which could enhance
the avenue for a conducive learning environment.
The College has initially started to widen its competitive advantage over its rival
neighboring colleges in terms of program compliance, accreditation and ISO certification.
Besides, having the geographical advantage of extension campuses in Sulop and Matanao
which captures the markets from South General Santos City and from the West-North
Cotabato.
There are 16 programs offered (Table 1) by the college and several consortium
programs in graduate level in highly recognized state colleges and university in Mindanao.
The table includes new programs.
At present, there are six (6) or 46% of academic programs are program complaint by
the Commission on Higher Education Region XI.

Table 1. Programs Offered
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Undergraduate Programs Offered in DSSC
•

Bachelor of Science in Agroforestry

•

•

Bachelor of Science in Agriculture
Engineering
Bachelor of Science in Information
Technology

•

•

Bachelor of Science in Agriculture

•

•

Bachelor of Science in Agri-Business
(BSAB): major in Enterprise
Management
Bachelor of Science in Agricultural
and Biosystem Engineering
Bachelor of Elementary Education

•

Bachelor of Secondary Education
Major
in
Mathematics
Major in General Science
Major
in
Agri-Fishery
Education

•

•

•
•
•

Graduate Programs
• Master of Arts in Education (MAEd)

•

•
•

•

Major in Educational

*Bachelor of Science in Development
Communication
*Bachelor of Science in Accounting
Technology
*Bachelor of Science in Accounting
Information Systems

Master in Business Administration
(MBA)
Major in Agri-business
Management

Management
Major in
Teaching

Bachelor of Secondary Education
Major in English
Bachelor of Secondary Education
Major in Biological Science
Bachelor of Secondary Education
Major
in
Technology
and
Livelihood Education
Bachelor of Technology and Livelihood
Education
Major in Home Economics
Bachelor in Public Administration

Language

•

Teacher Certificate Program

Major in Mathematics
Teaching
Major
in
Teaching

Science

Enrolment Trends
It was 2nd semester of SY 2019-2020 that Davao del Sur State College begun
operating separately from the mother institution (SPAMAST). The enrollees then
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count to 3,497. The next school year (SY 2020-2021), there was an increase of 1,580
(45%), though there was a decrease of 465 (9%) during the 2nd semester as
anticipated. However, the next semester, SY 2021-2022 given the new programs
offered, the college foresee more or less than 5,000 as projected. The figure on
comparative enrollment includes 1st semester SY 2016-2017 to 1st semester 20192020 which is the enrollment trends in SPAMAST Digos Campus.

The main campus shared an IP farmer field school for environmental
conservation in Kapoc will serve as training center that has the following current
amenities and features with the limited floor area in spite of fast-growing
population:
Faculty Office

5 seaters

Training Area

25 seaters

Male Hostel

5 capacity

Female Hostel

5 capacity

Conference

50 seaters

The CHED memorandum order for BS Agriculture programs required a
standardized size classroom/ training area that will serve as practical work area/field
for various agricultural training for both students and stakeholders in the province. This
in addition to the desire to bring on good extension works for various IP farmers group
and organizations.

Graduation Trend

For the past four years, DSSC (formerly SPAMAST- Digos Campus) has an
increasing number of graduates. However, due to pandemic, graduates decreased in SY
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2019-2020. However, looking at the statistic, the need to build additional facilities and
amenities for instruction, research, extension and production are on its feat since the
college homed and dominated the agriculture education in the province as a sole state
college that primarily supportive to the nation building. As a huge supporter of the freetertiary education, thus efforts are made and programs are offered.

The Davao del Sur State College (DSSC) functions dynamically in a fast-changing
environment. Given the Universal Access to Quality Tertiary Education Act of 2017
(R.A. 10931) that intends to promote and protect the rights of all Filipinos to accessible
quality education, the college has to accommodate as many enrollees and give priority
to academically able students from poor families.
On the other hand, implementing the four core functions of the academic
institution with its growing opportunities for partnerships and collaboration, the
college intends to provide ample library resources such as articles, other library
services, journal papers, serials and the like which are very essential requirements to
have high quality research proposals and outputs.
In congruence with this, the college intends to adapt the paradigm shift in
delivering services, from traditional reading area to adapting learning commons and
e-library.
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The project will be implemented using the guidelines for the design-and-build
scheme for the procurement and contract implementation of infrastructure projects
as per R.A.9184 and its Implementing Rules and Regulations.
II.

Project Description

1. General

The IP Farmer Field School for Environmental Conservation Building is a two-storey
culturally -inspired design that adheres with Earthquake Resilient, Green Building or
Green Architecture and GAD Sensitive in compliance to the existing building code of
the Philippines aims to provide the most conducive environment for learning, research,
group discussions, conferences for both students and faculty members and other users.

Due to gender inequalities, environmental challenges have different impacts on men,
women, girls and boys. As women represents the marginalized sector its economic
insecurity is part of a cycle of disadvantages, often caused by discrimination in
employment and land ownership along with limited access to resources. Gender
inequality is also becoming more apparent due to rapid urbanization, high vulnerability
to climate change and disasters as well as environmental challenges like pollution and
ecosystem degradation.
Dynamic understanding of these inequalities, different needs, vulnerabilities, roles and
capacities of men and women in order to have more inclusive environmentally
sustainable projects for development. This learning facility ensures that women and men
users has equal opportunity when it comes to access to natural resources, healthy
environment, environmental risk reduction, distribution of food and energy,
participation in green economy, as well as access to capacity and technology and must
not discriminate on the basis of gender or marital status and must not test for pregnancy
and differently-abled persons. Furthermore, the facility encouraged all users must not
engage in, support, or tolerate behavior that is sexually intimidating, abusive or
exploitative.
For monitoring and evaluation of the project, collection of sex-disaggregated data of the
women and men users will also be practiced.
To foster shared understanding of constraints to longevity and to enhance the design of
the project at the start, an exit strategy in the early phases allows users to clearly define
its goals and outline what is to be achieved at the end.

This structure will stand on the soils of Kapoc, Matanao, Davao del Sur. Assure the
adherence to mutual respect, sensitivity and inclusivity from mainstream norms, sex,
age, belief, ethnicity, group, culture, and religion.
37

Its compliance to Free Prior Informed Consent together with Municipal Tribal Council
and National Commission for Indigenous Peoples bring forth the honour and pride
among the “Lumads” that said to be the stewards of this land.

It shall be inspired to local arts and culture through patterns that will be applied as an
inspiration.

The building shall be artistically vibe and planned with cultural structures and design
that allows
Ground floor to contain area for receiving/information counter and lobby, faculty office
with comfort room, and two classrooms.

It shall contain concretize stair with wooden railings on the left wing of the 2-storey
building from the ground floor.

Second floor will primarily be intended as venue for accommodation/lodging, private
conferencing of trainer and personnel and a learning area.

2. Scope of Work

In accordance with the Design and Build Scheme for the Procurement
of Infrastructure Projects of RA 9184, the Contractor shall perform both the
planning and implementation phases of the project. As such, he shall be solely
responsible for the general integrity of the detailed engineering design of the
building structure. Likewise, he shall also be responsible for the general design
and liable for any structural defects and/or failures that may be found in the
completed Project.

By submitting this proposal, the Contractor expresses that he has
thoroughly examined, carefully reviewed and fully understood all the
information including governing laws, standards, conditions and requirements
pertinent to the implementation of the project and that this proposal is in
agreement therewith.
38

2.1

Preliminary Design.

Prospective bidders shall submit in 20”x 30” blueprint (One set only).
(For the drawings/designs) the development proposal containing the design
drawings based on the design concept provided in section VI: All
measurements shall be expressed in metric units.
i. 3D walkthrough
• (For Exterior showing all the sides and top view of the roof)
• (For Interior showing the receiving lobby)
ii. Site Development Plan of scale not smaller than 1:200 (signed and sealed)
iii. Perspective View of the Building, Photorealistic Presentation (signed and
sealed)
iv. Floor Plans, clearly labeled (signed and sealed)
v. Building Elevations, four (4) views, clearly labeled (signed and sealed)
vi. Building Sections, two (2) sections, clearly labeled (signed and sealed)
vii. Interior Designs, in perspective view (signed and sealed)
viii. Engineering Plans and Details (Structural-Foundation plan) (signed
and sealed)
ix. Signed and sealed structural design, analysis of the structure.

2.2 Detailed Design and Bill of Quantities
• Detailed Architectural Plans and Design (Refer to section VI)
• Detailed Structural Plans and Design (Refer to section VI)
• Detailed Electrical Plans and Design (Refer to section VI)
• Detailed Sanitary and Plumbing Plans and Design (Refer to section VI)
• Structural Design Computations including Test Results, Seismic
Analysis and Electrical Design Computations
• General Notes on the manner under which the working plan is to be
executed
• Technical Specifications of works and type and quality of construction
materials to be used
• Bill of Quantities following the prescribed format given in section VIII,
Detailed Cost Estimates indicating the unit prices of construction
materials, labor rates and equipment rentals and Detailed Unit Price
Analysis
The hard copies of the Detailed Designs/Drawings shall be printed on 20” x
30” blueprint. All measurements shall be expressed in metric units. For
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clarity and ease of appreciation, use different line-weights (and line-type and
colors if necessary), proper labeling of rooms and furniture/fixtures,
appropriate drawing scales as per applicable building codes and standards,
and appropriate font style and height for both the printed and electronic
copies of the drawings. The following documents shall be deemed complete
and comprehensive.

2.3

The winning bidder shall submit as-built drawings, shop drawings and any
other drawings related to the project as required by the HoPE.

2.4

Construction. As a rule, contract implementation guidelines for the
procurement of Infrastructure projects shall comply with Annex “E” of this IRR.
The following provisions shall supplement these procedures:
2.4.1

2.3.2

2.3.3

No works shall commence unless the Contractor has submitted the
required documentary requirements and the Procuring Entity has given
written approval. Work execution shall be in accordance with reviewed
and approved documents.
The Contractor shall be responsible for obtaining all necessary
information as to risks, contingencies and other circumstances which
may affect the works and shall prepare and submit all necessary
documents specified by the Procuring Entity to meet all regulatory
approvals as specified in the contract documents.
The Contractor shall submit a detailed program of work within fourteen
(14) calendar days after the issuance of the Notice to Proceed for
approval by the Procuring Entity that shall include, among others:
2.3.3.1 The order in which it intends to carry out the work including
anticipated timing for each stage of design/detailed engineering
and construction;
2.3.3.2 Periods for review of specific outputs and any other
submissions and approvals;
2.3.3.3 Sequence of timing for inspections and tests as specified in the
contract documents;
2.3.3.4 General description of the design and construction methods to
be adopted;
2.3.3.5 Number and names of personnel to be assigned for each stage
of the work;
2.3.3.6 List of equipment required on site for each major stage of the
work; and
3.3.3.7 Description of the quality control system to be utilized for the
project.
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2.3.4

2.3.5

Any errors, omissions, inconsistencies, inadequacies or failure
submitted by the Contractor that do not comply with the requirements
shall be rectified, resubmitted and reviewed at the Contractor’s cost. If
the Contractor wishes to modify any design or document which has been
previously submitted, reviewed and approved, the Contractor shall
notify the Procuring Entity within a reasonable period of time and shall
shoulder the cost of such changes.
As a rule, changes in design and construction requirements shall be
limited only to those that have not been anticipated in the contract
documents prior to contract signing and approval. The following
guidelines shall govern approval for change or variation orders:
2.3.5.1 Change Orders resulting from design errors, omissions or nonconformance with the performance specifications and
parameters and the contract documents by the Contractor shall
be implemented by the Contractor at no additional cost to the
Procuring Entity.
2.3.5.2 Provided that the Contractor suffers delay and/or incurs costs
due to changes or errors in the Procuring Entity’s performance
specifications and parameters, he shall be entitled to either one
of the following:
2.3.5.2.1 An extension of time for any such delays under Section 10 of
Annex “E” of RA 9184; or
2.3.5.2.2
Payment for such costs as specified in the contract
Documents, provided, that the cumulative amount of the variation order
does not exceed ten percent (10%) of the original contract price.

2.3.6

2.3.7

The contract documents shall include the manner and schedule of
payment specifying the estimated contract amount and installments in
which the contract price will be paid.
The Contractor shall be entitled to advance payment subject to the
provisions
of Section 4 of Annex “E”.

2.3.8

The Procuring Entity shall define the quality control procedures for the
design and construction in accordance with agency guidelines and shall
issue the proper certificates of acceptance for sections of the works or
the whole of the works as provided for in the contract documents.

2.3.9

The Contractor shall provide all necessary equipment, personnel,
instruments, documents and others to carry out specified tests.

2.3.10 This design and build projects shall have a minimum Defects Liability
Period of one (1) year after contract completion or as provided for in the
contract documents. This is without prejudice, however, to the liabilities
imposed upon the engineer/architect who drew up the plans and
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specification for a building sanctioned under Section 1723 of the New
Civil Code of the Philippines.
2.3.11 The Contractor shall be held liable for design and structural defects
and/or failure of the completed project within the warranty periods
specified in Section 62.2.3.2 of the IRR.
Completion. Upon completion, the Contractor shall submit a complete set of As-Built (AB)
Documents to the Procuring Entity as described in their contracts. These shall be submitted in
both electronic (1 copy-CAD file) and hard (3 copies: 1 orig. copy, 2 reproduced copies). The
hard copies of the Detailed Designs/Drawings shall be reproduced on 20” x 30” blueprint.

III. Time Frame

The Contractor is required to complete the Project within a period as shown below to
start upon the receipt and signing of Notice to Proceed:

Activity

Months
Jan Feb Mar April May June July August Sept Oct Nov
2022
2022

Planning,
Detailed
Design and
approval
Construction
and
acquisition
of
all
applicable
permits

IV. Approved Budget for the Contract (ABC)
The total Approved Budget for the Contract (ABC) for the project Design and Build for the
Construction of IP Farmers Field School for Environmental Conservation amounting to Seven
Million Pesos Only (PhP 7,000,000.00).
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DESIGN PARAMETERS
ARCHITECTURAL DESIGN PARAMETERS
I.

Codes and Standards

The Architectural Works shall be in accordance with the following Laws, Codes and
Standards.
 Laws and Codes:
1. National Building Code of the Philippines and its Latest and Amended
IRR
2. RA 9266 or Architectural Law and its Latest and Amended IRR
3. BP 344 or Accessibility Law and its Latest and Amended IRR
4. RA 9514 Fire Code of the Philippines
5. Existing Local Codes and Ordinances
6. And other Laws that applies to the projects

II. General Drawing Guidelines
1. General:
 All drawings shall be computer-drafted.
 Keep the same orientation for all plans. The north orientation shall be indicated
in all architectural floor plans. The orientation of the architectural plans shall be
consistent with all the engineering plans.
 Existing buildings and new works shall be clearly indicated and labeled in the
site plans.
 Detailed plans shall have a scale not smaller than 1:50 meters.
 All materials shall be fire and moisture resistant, non-toxic and non-attractive
to termite attack.
 Door knobs shall be of lever type and made of stainless steel for all wooden
doors. Provide grab bar stainless steel (304) 1” diameter for all frameless glass
doors. Installation height shall conform to BP 344.
 Use flat latex paints for ceilings. Interior wall finish shall be of semi-gloss
acrylic latex paints, while exterior finish shall be of watertight solvent-based
paints.
 Spot details like plans, elevations, and sections shall have a scale not smaller
than 1:10 meters.
 Avoid notes such as ‘see architectural detail’ or ‘see structural’.
Always refer with a call out to the specific detail drawing and sheet
 All handrails shall be made of stainless steel (304) 1 ½” diameter, and railings
must be 16mm square bar primed and painted finish.
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 Floor finish for wet areas shall be of non-skid tile finish 600X600mm and wall
tile for wet areas shall be 600X600mm 4-layers glazed tile. Synthetic granite
tiles 600X600mm shall be used for all floors.

2. Site Development Plan:
 The site development plan shall have a scale not smaller than 1:200 meters
and shall show the structures in relation to each other and its natural or built
surroundings.
 The main entrance and facade of the building shall be oriented perpendicular
to the access road.
 Wide entrance approach shall be incorporated in the plan.
 Site Development Plan shall include the following.
a. Reference location and footprint of existing buildings, with the
corresponding building names and dimensions, including distances
between adjacent buildings, and distances between buildings and the
nearest property line.
3. Floor Plans:
4. All plans shall be 1: 100 meters. The same scale shall be used for the rest of the
architectural, structural, sanitary, plumbing, electrical and mechanical plans, except
for each trade’s site plan, detailed plans and spot details.
Drawing Requirement:
5. Reflect floor space designations and occupancy, floor elevations and finishes, doors
and windows with labels/callout.
6. Unless areas indicated for blow-up details, indicate dimensions for all plan elements.
7. Elevation callouts shall be indicated on the floor plans and shall be consistent with the
elevation drawing.
8. Section line callouts on the floor plans shall be consistent with the section drawings.
9. Detail callouts shall be consistent with the blow-up/spot detail drawings.
10. Other callouts may be used for toilets, stairs, etc.
11. Door callouts shall be circles with the proper numbering, e.g. D/1.
12. Window callouts shall be hexagons with the proper numbering, e.g. W/1.
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Minimum Floor Space Allocation
Preferred
Location

Space Allocation

Area/
Length

Floor Area

28 sq.m.

**Receiving Area/Lobby/Info. Counter

Ground
floor

**Faculty Office

-do-

28 sq.m.

**Function Room 1

-do-

28 sq.m.

**Function Room 2

-do-

28 sq.m.

**Gender Neutral / PWD Toilet - (1 Water closets,
1 Lavatories, 1 Urinals)

-do-

6.7 sq.m.

**Hallway

-do-

40 sq.m.

**Stairs

-do-

17.2 sq.m.

**Ramp

-do-

7.1 sq.m.

Ground Floor
total area
209.45sq. m.
(19.5mx9.0m)

Second floor
**Function Room/ Conference

-do-

56 sq.m.

**Hostel with C.R for Male (1 Room for 5 Persons)

-do-

28 sq.m.

**Hostel with C.R for Female (1 Room for 5
Persons)

-do-

28 sq.m.

Second Floor
total area
191.46 sq. m.
(19.5mx9.0m)

**Gender Neutral / PWD Toilet - (1 Water closets,
1 Lavatories, 1 Urinals)

-do-

6.7 sq.m.

**Stairs

-do-

17.2 sq.m.

**Hallway

-do-

40 sq.m.
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* Designed number of permanent occupants.

Minimum Room Requirements
•

Faculty Office
a) Provide and conspicuously display printed texts of 80mm height,
colored blue, on white 4mm thick plastic board indicating the title
FACULTY AND STAFF OFFICE outside the room.
b) Provide five (5) convenience outlet for desktop computers.

•

Receiving/Information Counter

a)

The receiving/information counter serves as the first point of contact
for the public with the IP Farmers Field School for Environmental
Conservation building. Provide and conspicuously display printed
texts of 80mm height, colored blue, on white 4mm thick plastic board
indicating the title INFORMATION.
b) Provide spotlights for posters at least three (3) to highlight display
items.
c) Provide three (3) convenience outlet and roughing-in for PABX
Lines.
• Gender Neutral / PWD Toilet
a) For toilet identification, printed texts of 50mm height, colored blue, on
4mm thick plastic boards indicating the titles Gender Neutral / PWD
Toilet shall be installed at the main entrance of each respective toilet.
b) Each toilet shall have complete sets of toilet fixtures including stainless
grab rail. Provide tiles finishes for interior walls and floors. (From Floor
to ceiling. Ceiling height – 2.4 m)
c) Toilet shall be compliant to BP 344 (accessibility law).
•

Function Room

The IP Farmers Field School for Environmental Conservation will
accommodate trainees and classes. It is where the lecture activities and
orientations will take off.
a.

Provide a conspicuously display printed texts of 80mm height,
colored blue, on white 4mm thick plastic board indicating the title
Function Room at the entrance.
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b.

This room/area shall be enclosed with CMU walls with cement
plastered finish and painted finish.

Requirements:
1. Lecture space shall have a roughing-in for interactive projector.
2. Provide circuit breaker control for electrical connections of
tables.
3. Provide eight (8) electrical convenience outlet, three (3) duplex
convenience outlet and two (2) one gang three prong universal
convenience outlet (flush type) for laboratory equipment.
13. Elevations:
 Provide at least four elevations.
 Indicate measurements for finish floor levels and notable building heights (e.g.,
roof/s, parapet/s, canopies, and other projections) where applicable
 Indicate measurements for other surface features/elements.
 Finish floor lines and top of truss lines shall be consistent to all the elevations,
sections and structural plans and details.
 The height from finish ground line (FGL) to finish ground floor line (FGFL) shall
be 0.3m high from the access road.
 Indicate all wall finishes, detail callouts for spot details.

14. Sections:
 Provide at least two sections (Longitudinal and Cross Sections).
 Indicate measurements for finish floor levels, ceiling heights, wall heights and
other notable dimensions.
 Indicate interior wall finishes, detail callouts.

15. Bay Section:
 Provide bay section/s of scale not smaller than 1: 50m for exterior wall showing
in detail, systems, connections for the entire vertical length from ground to
topmost elements (roof, parapet)

16. Schedule of Materials:
 In matrix form, identify floor, wall, ceiling finishes for all rooms/areas on plan.

17. Details:
 Provide spot detail plans, elevations and section of a scale not smaller than 1:
10 meters for special designs with aesthetic treatment and ornamentation.
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 Center line location of plumbing fixtures shall be indicated in detail plans with
lines of reference and its corresponding dimensions. This is to indicate the
exact locations of the plumbing/sanitary roughing-in.

III. BUILDING ARCHITECTURAL WORKS
a. Floor Plans:
 The structural, sanitary, electrical, plumbing and mechanical designs are required
to refer to architectural plans and specifications in case of discrepancies. If an
engineering design will have any possible conflict or interference on the
architectural design, the latter may be adjusted provided the aesthetic value will
not be compromised.
 The architectural and engineering design plans shall be consistent all through out
in terms of dimensions and locations of columns, beams, walls, roof line, conduits,
pipes and fixtures among others. Column and beam grid lines shall also be
consistent in all the architectural and engineering plans.
b. Walls:
 Exterior walls shall be 4” thick CHB (600 psi), while interior walls shall 4” thick CHB
(600psi).
 Layout and work on wall tiles must be aligned, plumb, level and square.
 All edges, corners, and intersections of toilet tiles shall be provided with aluminum
tile trims.
 Tile color and design shall be approved first before installation.
 Present blow-up plan including detail section/elevations (to show all sides of the
room) and spot details on a scale of not smaller than 1:50m. Indicate dimensions,
elevations, clearances, center lines, slopes, fixture type, finishes and accessories.
 Provide fixture detail and accessories including mounting heights from finish floor
levels.
 Folding Partitions for the Function Room/Conference shall be Fabric Coated
Folding Partitions.

c. Floors:
 Floors at the openings of toilets for persons with disability shall be sloping. Indicate
in the plans and sections.
 Lay out and work on floor tiles must be aligned, plumb, level, and square.
 Use Steel Decking for 2nd Floor slab with minimum thickness of 0.8mm.
d. Ceiling Works:
 The following rooms shall have ceiling height of:
a. ground floor rooms & offices – 3000 mm from finish floor line to ceiling line
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b. Second floor rooms & offices – 2900mm from finish floor line to ceiling line
c. All toilets– 2400mm from finish floor line to ceiling line
Ceiling finishes shall be of type appropriate to the location where it is applied.
Ceiling material shall be of premium grade and quality performance; easily
replaced and maintained. Ceiling height for areas with special aesthetic treatment,
e.g., lobby shall be proportional to the area or room or as required by the designer.
However, this shall not be lower than 3000 mm. Provide details.
For board ceiling (gypsum, fiber cement, particle etc. of size 1200mm x 2400mm)
construct in maximum cut size of 600mm x 600mm (maximum) to avoid injury or
damage in case of falls.
Should connections be inevitable; provide intervals such as false beams, bands,
strips to conceal ends.
Ceiling at eaves or at other open/exposed areas shall be designed with wind load
considerations.
Provide manholes for maintenance work, where applicable.
Soffit of exterior beams and slabs shall have drip moulds to prevent damage due
to water sipping into the eaves or ceiling. Section details shall be required to show
the drip mould.
Indicate on plan ceiling finishes, lighting and other ceiling fixtures and accessories.
Ceiling height relative and in reference to the finish floor line shall be indicated in
the reflected ceiling plan in each room with boxed dimensions. This is to ensure
that the ceiling heights of all rooms are established whether or not reflected in the
sections.
The description and location of the fixtures, e.g. lighting, smoke detectors, exhaust
fans, in the reflected ceiling plans shall be consistent with the electrical plan.
Provide details for ceiling features like dropped ceiling or cove ceiling, etc.

e. Architectural Metals:
 Railings must be 304 stainless steel.
 Other metals for decorative purposes.

f. Door and Windows:
 Major rooms that require security shall have sturdy doors e.g. kiln dried wooden
panel door with sanding sealer finish with top coat clear
 Toilets and other wet areas shall have kiln dried wooden panel door with sanding
sealer finish with top coat clear.
 Door finish and color shall be approved first before application.
 Windows shall be awning type with 6mm thk. Clear glass on anolok framing.
 Window sills shall be slightly sloped outwards to prevent damage to windows and
paint due to water seepage. Section details shall be required to show this slope.
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 All doors shall swing outwards and as required by the Fire Code of the Philippines.
 Door jambs must be kiln dried with no moulding/casing installed on concrete walls
shall have construction grooves all around. Provide details.
 All doors and windows shall have reinforced concrete lintel beams. Provide details.
 Provide Door and Window schedules indicating the type of door or window, the
number of sets, the locations/s of the door or window, the materials and
accessories and other special specifications, e.g. color or finish, operation system
and the detailed elevation and plan (where necessary).

g. Stairs and Corridors:
 Regular stairs shall have risers at 178mm. high and treads at 300mm. wide.
Handrails shall be 900mm. high.
 Stair near the function room must be made of steel, painted finished; stair near
the Gender Neutral/PWD Toilet must be made of reinforced concrete.
 Present blow-up plan including detail/section/ elevation and spot details for
all stairs, fire exits, and ramps on a scale of not smaller than 1:50 m. Indicate
dimensions and finishes.
h. Fixtures and Accessories:
 Three-way electrical light switches shall be provided at the foot and the top of
the stairs per floor. Likewise, at both ends of a long corridor.
 Electrical light switches shall be located by the knob side of the door.
 Electrical switches and outlets shall be installed plumb and level.
 Toilets for PWD shall always be provided with stainless steel handrails in
conformity to the requirements of BP 344.
 Toilets shall be provided with exhaust system.
 A drainage line shall be provided for window-type air-conditioners. Likewise,
split-type air-conditioners located in the interior part of the building shall be
so located adjacent to areas with drainage lines, e.g. toilets, downspouts.

i. Roofing Works:
 The section of the roof gutters shall be designed, in case of a clogged
downspout, so that the overflow of water will be directed outside of the
building and not towards the eaves or interior ceiling to prevent any damage.
Provide details.
 Avoid valley or inside gutters in roof design. But in cases required in aesthetic
design, valley or inside gutters shall be in and the section shall be designed
with a capacity for big volume to prevent any damage due to overflow. Provide
details.
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 Rafter or Truss use A36 or A6 steel members
 Parapets, designed as a roof protection from the winds, must be designed to
satisfy the preceding parameters. Provide details.
 The slope of the roof shall not be less than 5 degrees.
 Indicate roof finish/es, slope and slope direction.
 Indicate gutter finish.
 Indicate exterior building wall line (hidden line).
 Indicate location of down spouts.
 Provide details for gutters & down spouts.

j. Painting:
 Painted ceiling shall be in at least latex finish, while cornices and mouldings
shall be in gloss enamel finish.
 Use elastomeric paint atleast 2 coats for interior walls.
 Use elastomeric paint atleast 2 coats for exterior walls with top coat clear
finish.
 All painting works shall be full-putty.
 Paint color and shade shall be approved first before application.

k. Fire Protection:
 Provide four (4) extinguisher ABC Type 10 pounds (hallways, faculty, function
room/conference room)

1.2. Specific Requirements
Provide spot detail plans and sections of the following:
1.
2.
3.
4.
5.
6.

Gutter and eaves.
Ceiling – cove light, special connections and design, mouldings, valances.
Stairs – handrail, and bluster design
Ramps – handrail design and floor pattern
Doors & windows
Special Architectural Treatment and Design, e.g. façade design

V. Summary of Materials
 Materials to be used shall be fire-resistant, non-toxic, moisture-resistant and termiteresistant, e.g. fiber cement board, light- gauge steel frame, polyvinyl chloride ceiling
panels
 Heavy traffic areas, e.g. lobby, and corridor shall use heavy-duty seamless synthetic
granite floor tiles.
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 Roofing sheets shall be (0.4mm) pre-painted rib type, long-span and pre-formed.
 Use aluminum radiant heat barrier on pre painted rib type roof.
 Install G.I. wire gauge no. 16 spaced at 30cm diagonal for Aluminum radiant heat
barrier insulation; as to location refer to details.

DESIGN PARAMETERS (STRUCTURAL/CIVIL WORKS)

I.

Code and Standards

The Civil/Structural Design shall be in accordance with the following Codes and
Standards

Codes
1.
2.
3.
4.

National Structural Code of the Philippines (NSCP) 2001
National Building Code of the Philippines and its revised IRR
Accessibility Law
Local Codes and

Ordinances Standards
1.
2.
3.
4.
5.
6.

II.

Bureau of Product Standards (BPS)
Philippine National Standards (PNS)
DPWH Blue Book
American Concrete Institute (ACI)
American Society for Testing Materials (ASTM)
American Welding Society (AWS)

Building

1. This building should be designed using seismic importance factor of
1.25 for immediate occupancy category. Buildings should be designed
in accordance with NSCP Requirements up to Magnitude 8 for those
near seismic source Type A.
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2. This building should be designed also using wind importance factor of
1.15 (especially for design of trusses/roofing system). Concrete gutters
and parapet walls should be provided as additional protection to
nearest active fault lines and with the DENR for geo-hazard mapping.
3. The structural designer should verify with Philippine Volcanology and
nearest active fault lines and with the DENR for geo-hazard mapping.
4. The structural designer is encouraged to use fire-resistive and non-toxic
materials.

III.

Details – the following shall be provided:

1. Connection details of beams and columns following the requirements
of NSCP on confined areas.
2. Connection of rafter to beams and columns.

IV.

Summary of Materials:

1. Concrete shall be Portland cement and conforming to ASTM
Specification C 150. Type I to Type II
2. Coarse Aggregates shall consist of washed crushed (3/4”)
3. Concrete hollow block 4” thk. (600 psi) on all external walls cement
plastered finished. CHB 4” thk. (600 psi) on all interior walls cement
plastered finished.
4. Reinforcing Bars shall conform to PNS Grade 60 for 16mm dia. and
above; PNS Grade 40 for 12mm dia. and below.
5. Structural steel (W or S section) for column, beams and plates and bars
shall conform to ASTM specification A36/A6M.
6. Bolts and Studs shall conform with ASTM A 325
7. Welding electrodes shall be E60 or E 70 and conform with AWS
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SANITARY/PLUMBING DESIGN PARAMETERS

I.

Codes and Standards

The Sanitary/Plumbing Design shall be in accordance with the following Codes and
Standards.

Codes:
1.
2.
3.
4.
5.

National Building Code of the Philippines and Its New IRR
Fire Code of the Philippines
National Plumbing code
Sanitation Code of the Philippines
Existing Local Codes and Ordinances.

Standards:
1.
2.
3.
4.
5.
6.

II.

Bureau of Product Standards (BPS)
Philippine National Standards for Drinking-Water
Underwriters Laboratory (UL)
National Water Resources Board (NWRB)
National Plumbers Association of the Philippines (NAMPAP)
Philippines Society of Sanitary Engineers. Inc. (PSSE)

Site Works
Provide complete lay out of the following:
1. Storm Drainage Network, indicating Drainage Manholes and Pipe Culvert
2. Sewerage Pipe Network, indicating Sewage Manholes, Sewage pipes
3. Water Supply Network, indicating the location of Water Service entrance,
Cisterns, Elevated Water Tank and proposed Pump House and Main Water
lines.

The Storm Drainage Network shall accommodate the magnitude of peak rates
of surface run-off including drainage coming from the buildings. The system
shall be capable of handling the design flows routing to the designated outfall;
For sizing of drainage pipes, refer to Character II, National Plumbing Code of
the Philippines and current rainfall record from PAGASA.
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The Sewerage Pipe Network design shall accommodate all sewage coming
from all the facilities, conveyed by gravitational flow leading to the proposed
Sewage Treatment Plant; Per capita wastewater demand: 150-250
gal/capita/day per bed
The Water Supply Network shall include the provision of Fire Hydrants and
blow-off valve, accessible faucet that will serve as testing point for safe and
potable water supply and shall include all necessary protection to protect the
main water supply source.
Provide concrete pad and stainless steel water tank for the building with a
capacity of 1,000 liters including pumps, pressure tank, fittings and
accessories.
III.

Building Facilities Sanitary/Plumbing System

1. Sewer line and Vent System
Provide complete Sewer line and Vent System from all (Domestic)
plumbing fixtures and floor drains, laid by gravity connect its effluent
to the Septic vault;
For Drainage Fixture Units: refer to Chapter 7, Table 7-2 NPCP
2. Wastewater line and Vent System
For all Wash Areas, provide separate Wastewater line and Vent System,
connect its effluent to the Septic vault.
For Drainage Fixture Units; refer to Chapter 7, Table 7-2, NPCP
3. Waterline System
Provide complete cold water supply pipes to all plumbing fixtures
coming from the stainless steel water tank.
4. Storm Drainage System
Complete Storm Drainage System shall be provided for all roofs,
canopies, concrete ledges and balconies including condensate drains laid for
gravity flow connected to a leader/pipe line leading to the natural ground level
storm drainage network.

IV.

Summary of Materials
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•
•

•
•
•
•
•
•

I.

Sewer and Vent pipes: Unplasticized Polyvinyl Chloride (uPVC) extra series
1000 ( Conforming to ISO 4435 ASTM D2729 including Trims and Fittings)
Storm Drainage pipes; Downspouts, Unplasticized Polyvinyl Chloride
(uPVC) extra series 1000 (Conforming to ISO 4435 ASTM D2729 including
Trims and Fittings, BPS Certified)
Catch Basin; CHB with reinforced concrete cover manhole
Wastewater pipeline; Unplasticized Polyvinyl Chloride (uPVC) extra series
1000 ( Conforming to ISO 4435 ASTM D2729 including Trims and Fittings)
Floor Drains; Stainless (BPS Certified)
Cold Waterline pipes; for buildings. Polypropylene Pn20 Fusion Weld Pipes
including Trims and Fittings (BPS Certified)
Stainless Steel Water Tank (1,000 liters capacity)
Plumbing Fixtures including Trims, Fittings and accessories; (BPS Certified)
a) Water Closet-Direct Flush Valve
b) Lavatory-(Pedestal Type) with C-spout faucet.
c) Urinal-Wall hung flush valve/lever/push button
d) Shower mixer stainless steel for hot and cold provisions.

Drawing Requirements: See attached Institutional Building Standard Checklist
based on Revised IRR of the National Building Code of the Philippines (PD 1096).
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ELECTRICAL AND COMMUNICATION SYSTEM DESIGN PARAMETERS
I.

Codes and Standards

The Electrical System Design Parameters shall be in accordance with the following
Codes and Standards.

Codes:
1.
2.
3.
4.
5.

Philippine Electrical Code
National Electric Code
Fire Code of the Philippines
National Building Code of the Philippines and its New IRR
Existing Local Codes and Ordinances

Standards:
1.
2.
3.
4.
5.
6.

II.

Bureau of Product Standards (BPS)
Underwriters Laboratory (UL)
National Fire Protection Association
International Electrotechnical Commission (IEC)
Illumination Engineering Society (IES)
National Electrical Manufacturer’s Association (NEMA)

Site Works

Based on the Master Site Development of the Building, the Site Works shall
provide complete Electrical layout of the following:
1.
2.
3.
4.

III.

Utility connection to the new proposed structures.
Panel board Layout
Service Conductors and Conduit Layout
Grounding System

Building Facilities Electrical System

1. Service Entrance
 Install Service Entrance connection that shall have roughing-in
provisions for the cabling distribution from the nearest situated
Electrical Utility Distribution. Use 230-Volts line to line, 1-phase
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service entrance connection for the building. Entrance wires shall be in
rigid steel conduit embedded. A digital electrical meter shall be
installed. Likewise, there shall be a grounding system that is compliant
to the provisions of the Philippine Electrical Code.
2. Lighting System
 Provide and install adequate normal branch circuits for Lighting System
to all areas using the standard Lighting Design Analysis. Utilize the
standard Illumination requirements per area of concern using the
preferred particular type of luminaries.
 Provide Emergency lights in every habitable rooms, stairways and
hallways.
 Emergency Exits shall be labelled with illuminated doubled faced exit
lights and signage.

3. Power System
 Provide and install adequate normal branch circuits for the Power
System.
 Panel boards and all Branch circuits shall be properly labelled and
tagged.
 Power outlets shall be adequate for office and classroom functions.
Supply and install floor outlets if space and room utilization so require
(discourage the use of extension wires for power connection).

4. Auxiliary System
 Provide and install the following Auxiliary System:
a) Communication
- Telephone System
- Local Area Network System

5. FDAS
Install Smoke and/or heat detectors on all habitable rooms and
hallways
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IV.

Provide Details of the Following:

I. Lighting Fixtures/Luminaries
II. Panel board and Circuit Breakers
III.
Installation and Termination of Auxiliary and other Special Devices and
Equipment
VI. Power and Telephone Hand Holes (as may be required)
V.

Service Entrance to Bldg.

VI.

Grounding System Layout

VII. Others as may be required.

1.3.

Summary of Materials

1. General Lighting Luminaries: Fixtures type shall be as indicated on the
Lighting Layout Plan
 Lights shall be led.
 Lighting fixtures shall be flush mounted on ceilings or designed
otherwise
 Ornamental lighting designs may be considered if deemed necessary.
 Emergency lights shall be provided in every habitable rooms, stairways
and hallways.
 Emergency Exits shall be labelled with illuminated doubled faced exit
lights and signage.
 Adopt an energy-saving design. The lighting design shall be adequate
for the size, type, and in conformance to illumination standards for
institutional buildings (250 – 500 lux).
 Other special lighting requirements shall be as approved by the
implementing agency.

2. Wiring Devices: Wiring devices shall be non-automatic control devices, the
contact is guaranteed by the pressure of the special spiral springs.
 Switches shall be of 15A, 250V or 300V except as otherwise noted and
approved. Terminals shall be screw-type or connected type.
 General use receptacle shall be 15A. 240V grounding type unless
otherwise indicated on the drawings.
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 Switches shall be LED illuminated, wide series and product of reputable
manufacturer
 Special purpose receptacles shall be as called for on the drawings.
Matching plugs shall be supplied.
 Convenience outlets shall be 3 prong universal type.

3. Panelboards and Circuit Breakers: The Panelboards and Circuit Breakers
shall be equipped with moulded-case circuit breakers and shall be the type
as indicated in the panelboard schedule and details.
 Electrical Panel boards shall be powder-coated, ground-bonded and
with lockable covers.
 Panel boards shall be flush mounted with 2 pole Moulded-case
main circuit breaker and 2 pole din-rail type miniature circuit
breakers for branch circuits.
 Panel boards shall have earth and neutral terminals/bus.
 Provide moulded-case circuit breakers of frame, trip rating and
interrupting capacity as shown on the drawings. The circuit
breakers shall be quick make, quick break, thermal-magnetic, tripindicating and shall have common trip on all multiple breakers with
internal trip mechanism.
 All current-carrying parts of the panelboards shall be plated.
Provide solid neutral (S/N) assembly when required. The assembly
shall be isolated from the enclosure.

4. Electrical Conduits, Boxes and Fittings: All conduits boxes and fittings shall
be standard rigid steel, zinc coated or galvanized/
 Rigid Steel Conduits (RSC)
 Rigid Metal Conduits (RMC)
 Intermediate Metal Conduits (IMC)
 Electrical Metallic Tubing (EMT)
 Unplasticized Polyvinyl Chloride (uPVC) if required shall be schedule
40.

5. Conductors: Wires and cables shall be of the approved type and unless
specified or indicated otherwise, all power and lighting conductors shall be
insulated for 600 volts.
 The conductors used in the wiring system shall be of soft-annealed
copper having a conductivity of not less than 98% of that of pure
copper and insulted for 60˚C Temperature.
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 All conduits of convenience outlets and wireways for lighting
branch circuit homeruns shall be wired with minimum of 3.5 mm
square in size.

61

Section VII. Drawings
[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities
Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:
a.

to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b.

when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.
Daywork Schedule
A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:
a.

A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b.

Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.
Signature Box
A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.
These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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CONTRACT ID NO.

:

NAME OF PROJECT

DSSCPSU 2022-01-004
Establishment of IP Farmers' Field Schools for Environmental
Conservation

LOCATION
APPROVED BUDGET
FOR THE PROJECT

:

Kapoc, Matanao, Davao del Sur

:

Php 7,000,000.00

TOTAL PROJECT DURATION : 273 Calendar Days

BILL OF QUANTITIES (BOQ)
ITEM DESCRIPTION

QTY. UNIT

ITEM I: EXCAVATION
⚫
Structure Excavation
⚫
Septic Vault and Catch Basins
⚫
Uprooting of Trees
ITEM II - EARTHWORKS (Embankment)
⚫
Mountain Mix
⚫
Washed Gravel ‘Class Y’
ITEM III- MASONRY AND PLASTERING WORKS
⚫
4” Concrete Hollow Blocks, 600psi
⚫
Plastering Works

Cu.m.
Lot
Lot
Cu.m.
Cu.m.

Pcs
Sq.m.

ITEM IV - REINFORCED CONCRETE
⚫
Footings
⚫
Pedestals
⚫
Slab-on-Fill
⚫
Lintels/Stiffeners
ITEM V - REINFORCING STEEL
⚫
Footings
⚫
Pedestals
⚫
Slab-on-Fill
⚫
Lintels/Stiffeners
⚫
Steel Emergency Exit Stairs
ITEM VI - DOORS and WINDOWS
⚫
Kiln dried Wooden Panel Doors
⚫
Awning Windows w/ 6mm Thk Clear Glass on anolok framing

Cu.m.

Kgs.

Units
Sq.m.
Kgs.

ITEM VII - STEEL WORKS
⚫
Columns
⚫
Beams
⚫
Rafter
⚫
Roof Framing
ITEM VIII- CARPENTRY WORKS
⚫
9mm thk. Gypsum Board

Sq.m
Ln.m.

ITEM IX - ROOFING WORKS
⚫
Pre-painted Rib Type Roofing
ITEM X - PAINTING WORKS
⚫
Walling (Interior & Exterior Walls)
⚫
Ceiling (Interior & Exterior Walls)
⚫
Wooden Doors

Sq.m.
Sq.m.
Sq.m.
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UNIT
COST
(in Php)

TOTAL
AMOUNT
(in Php)

ITEM XI- ELECTRICAL WORKS
⚫
Electrical Works
⚫
Communication

⚫
⚫
⚫
⚫
⚫

ITEM XII- PLUMBING WORKS
Drainage and Sanitary Piping
Downspout and Catch Basin
Waterline
Plumbing Fixtures and Accessories
Septic Vault

⚫

ITEM XIII- TILE WORKS
All areas including Comfort Room/Shower Room

Outlets
Lot

Ln.m.
Lot
Ln.m.
Lot
Unit

Sq.m.
Sq.m.

ITEM XIV - MOBILIZATION/DEMOBILIZATION

Lot

ITEM XV - CONSTRUCTION SAFETY AND HEALTH
ITEM XVI - PROCESSING OF BUILDING, OCCUPANCY PERMIT
& OTHER CLEARANCE/S

Lot

ITEM XVII - PROJECT BILLBOARD & SIGNAGES

Lot

Lot

Total
Prepared by :

____________________
Name and Signature of Bidder
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Section IX. Checklist of Technical and Financial
Documents
Notes on the Checklist of Technical and Financial Documents
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:
a.

GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.
The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents
I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents
Legal Documents
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or
(b)
Registration
certificate from Securities and Exchange Commission (SEC),
⬜
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;
and
(c)
Mayor’s
or Business permit issued by the city or municipality where the
⬜
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and
(e)
Tax
clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
⬜
the Bureau of Internal Revenue (BIR).
Technical Documents
Statement of the prospective bidder of all its ongoing government and private
⬜ (f)
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
(g)
Statement
of the bidder’s Single Largest Completed Contract (SLCC) similar
⬜
to the contract to be bid, except under conditions provided under the rules;
and
⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
⬜ (i)
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
(j)
Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
⬜
b. List of contractor’s key personnel (e.g., Project Manager, Project
⬜
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;
c. List of contractor’s major equipment units, which are owned, leased,
⬜
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
(k)
Original
duly signed Omnibus Sworn Statement (OSS);
⬜
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and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.
Financial Documents
The prospective bidder’s audited financial statements, showing, among others,
⬜ (l)
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and
(m)
The prospective bidder’s computation of Net Financial Contracting Capacity
⬜
(NFCC).

⬜ (n)

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and
Other documentary requirements under RA No. 9184
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and
⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and
(r)
Cash Flow by Quarter.
⬜
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