



BIDS AND AWARDS COMMITTEE (BAC)

SUPPLEMENTAL BID BULLETIN NO. 2021 – 04

July 30, 2021

This Supplemental Bid Bulletin No. 2021 – 04 is issued to amend the delivery period for the “Procurement, Supply and Installation of Outdoor LEDWALL for Davao del Sur State College” with an ITB No. 2021-07-007


I. Changes on the delivery period in the Invitation to Bid item no. 2

FROM	AMENDMENTS/CHANGES
2. The Davao del Sur State College now invites bids for the “ Procurement, Supply and Installation of Outdoor LEDWALL for Davao del Sur State College ”. Delivery of the Goods is required within 60 days from receipt of NTP . Bidders should have completed, within two (2) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.	2. The Davao del Sur State College now invites bids for the “ Procurement, Supply and Installation of Outdoor LEDWALL for Davao del Sur State College ”. Delivery of the Goods is required within 120 days from receipt of NTP . Bidders should have completed, within two (2) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

The foregoing shall form as an integral part of the Bidding Documents. Any Provision in the Bidding Documents inconsistent herewith is hereby amended, modified & superseded accordingly.

For the information & guidance of all concerned.

Sincerely,


EDUARDO F. AQUINO, MS
Chairperson, Bids and Awards Committee