



**BIDS AND AWARDS COMMITTEE (BAC)**

**SUPPLEMENTAL BID BULLETIN NO. 2022 – 002**

February 08, 2022

This Supplemental Bid Bulletin No. 2022 – 002 is issued to amend the Section II- Instruction to Bidders Item no. 2.2 and Bill of Quantities for the “Upscaling Bamboo Rural Enterprise and Development Project (BREAD) in Davao del Sur for Project Component: a.) Establishment of Bamboo Hub Processing Building b.) Training Briefing Hall”.

**I. Changes in the Section II- Instruction to Bidders item no. 2.2**

FROM					AMENDMENTS/CHANGES				
1. Funding Information					2. Funding Information				
2.1 The GOP through the source of funding as indicated below for <b>2022</b> in the amount shown below:					2.1 The GOP through the source of funding as indicated below for <b>2022</b> in the amount shown below:				
L o t n o.	Project I d e n t i f i c a t i o n N o.	Title	Q u a n t i t y	A B C	L o t n o.	Project I d e n t i f i c a t i o n N o.	Title	Q u a n t i t y	A B C
1	DSSCPS U 2022- 01-001A	Establish ment of Bamboo Hub Processi ng Building	1	Php 6,500,0 00.00	1	DSSCPS U 2022- 01-001A	Establish ment of Bamboo Hub Processi ng Building	1	Php 6,500,0 00.00
2	DSSCPS U 2022- 01-001B	Training Briefing Hall	1	Php 2,500,0 00.00	2	DSSCPS U 2022- 01-001B	Training Briefing Hall	1	Php 2,500,0 00.00
2.2 The source of funding is:					2.2 The source of funding is:				
a) GOCC and GFIs, the Corporate Operating Budget.					a. NGA, the General Appropriations Act or Special Appropriations.				

**II. Changes in the Bill of Quantities item no. 11 & 12 for the Project Component a.)  
 Establishment of Bamboo Hub Processing Building**

FROM					AMENDMENTS/CHANGES				
<b>BILL OF QUANTITIES (BOQ)</b>					<b>BILL OF QUANTITIES (BOQ)</b>				
ITEM DESCRIPTION	QTY	UNIT	UNIT COST (in Php)	TOTAL AMOUNT (in Php)	ITEM DESCRIPTION	QTY	UNIT	UNIT COST (in Php)	TOTAL AMOUNT (in Php)
Tubular 1"x1"x 1.2mm	84	84			Tubular 1"x1"x 1.2mm	84	Lengths		
Tubular 2"x2"x 1.2mm	118	118			Tubular 2"x2"x 1.2mm	118	Lengths		

**III. Changes in the Bill of Quantities for the Project Component b.) Training Briefing Hall**

FROM						AMENDMENTS/CHANGES					
<b>BILL OF QUANTITIES (BOQ)</b>						<b>BILL OF QUANTITIES (BOQ)</b>					
S. N	ITEM DESCRIPTION	QTY	UNIT	UNIT COST (in Php)	TOTAL AMOUNT (in Php)	S. N	ITEM DESCRIPTION	QTY	UNIT	UNIT COST (in Php)	TOTAL AMOUNT (in Php)
1	STRUCTURE EXCAVATION	CU.M.	24			1	STRUCTURE EXCAVATION	24	CU.M.		
2	EMBANKMENT	CU.M.	65			2	EMBANKMENT	65	CU.M.		
3	REINFORCED CONCRETE	CU.M.	30.04			3	REINFORCED CONCRETE	30.04	CU.M.		
4	METAL STRUCTURES	KGS	3037.6			4	METAL STRUCTURES	3037.6	KGS		
	75 lngth-Cee Purlins 2"x3"x1.2"mm thk x 6.0m						75 lngth-Cee Purlins 2"x3"x1.2"mm thk x 6.0m				
	18 lngth-Angle Bar - 50x50x5mm						18 lngth-Angle Bar - 50x50x5mm				
	125 lngth-Angle Bar - 32x32x4mm						125 lngth-Angle Bar - 32x32x4mm				
	11 lngth-10mm φ Plain Round Bar						11 lngth-10mm φ Plain Round Bar				
5	REINFORCING STEEL	KGS	1899.96			5	REINFORCING STEEL	1899.96	KGS		
	104 lngth - Deformed Round Bar, 12mm φx6.0m (grade 40)						104 lngth - Deformed Round Bar, 12mm φx6.0m (grade 40)				
	61 lngth - Deformed Round Bar, 16mm φx6.0m (grade 60)						61 lngth - Deformed Round Bar, 16mm φx6.0m (grade 60)				
	206 lngth - Deformed Round Bar,						206 lngth - Deformed Round Bar,				




	10mm φx6.0m (grade 40)								
6	MASONRY WORKS	SQ.M	202.09						
7	CARPENTRY & JOINERY WORKS	SQ.M	188.32						
8	PLUMBING WORKS	FIXTURE	18						
9	SLIDING WINDOWS	SQ.FT	419.51						
10	WOODEN DOORS	SQ.M	10.5						
11	GLASS AND GLAZING	SQ.M	7.14						
12	PRE-PAINTED METAL SHEETS	SQ.M	192.9						
13	CEMENT PLASTER FINISH	SQ.M	480.18						
14	PAINTING WORKS	SQ.M	688.5						
15	PANELBOARD WITH MAIN AND BRANCH BREAKERS	LS	1						
16	CONDUITS, BOXES & FITTINGS	LS	1						
17	WIRES AND WIRING DEVICES	LS	1						
18	LIGHTING FIXTURES AND LAMPS	LS	1						
19	STORM DRAINAGE AND SEWERAGE SYSTEM	M	96						
20	CATCH BASIN	E	8						
21	SEPTIC VAULT	LS	1						
22	CERAMIC TILEWORKS	SQ.M	153						
	<b>TOTAL</b>								
	<b>AMOUNT:</b>								

The foregoing shall form as an integral part of the Bidding Documents. Any Provision in the Bidding Documents inconsistent herewith is hereby amended, modified & superseded accordingly.

For the information & guidance of all concerned.

Sincerely,

  
**EDUARDO F. AQUINO, MS**  
 Chairperson, Bids and Awards Committee