



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 10900800
Procuring Entity DAVAO DEL SUR STATE COLLEGE - DIGOS CITY DAVAO DEL SUR
Title Improvement of Electrical Supply for Kapoc Extension Campus
Area of Delivery Davao Del Sur

Solicitation Number:	2024-098	Status	Closed
Trade Agreement:	Implementing Rules and Regulations	Associated Components	1
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Civil Works	Document Request List	1
Category:	Construction Projects	Date Published	29/05/2024
Approved Budget for the Contract:	PHP 292,863.74	Last Updated / Time	29/05/2024 00:00 AM
Delivery Period:	30 Day/s	Closing Date / Time	03/06/2024 13:00 PM
Client Agency:			
Contact Person:	RACHEL R. YONTING PSU Head Designate Brgy. Matti Digos City Davao Del Sur Philippines 8002 63-951-8225510 psu@dssc.edu.ph		

Description

TERMS AND CONDITIONS:

1. Completion of Works: 30 calendar days from receipt of Purchase Order.
2. Price validity: 120 calendar days
3. Documentary requirements:

PhilGEPS Reg. Number, Mayor's Permit, PCAB License, SEC/DTI Cert., BIR Cert. of Reg., Bill of Quantities, DUPA, Omnibus Sworn Statement, & Income/Business Tax Return (For ABCs above P500K)

4. The Approved Budget for the Contract for this procurement is, Php 292,863.74

Other Information

Please quote your lowest price on the item/s listed below, subject to the terms and conditions stipulated, and submit your quotation duly signed by your representative not later than June 03, 2024; 01:00 P.M in the return envelope to the BAC Secretariat, DSSC, Matti, Digos City, or email to psu@dssc.edu.ph.

Created by RACHEL R. YONTING

Date Created 28/05/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

